
Conceptual Budget Estimate - Chem Refresh

From Garcia, Joseph P <Joseph.P.Garcia@ttu.edu>

Date Tue 9/15/2026 8:15 PM

To Garcia, Joseph P <Joseph.P.Garcia@ttu.edu>

Conceptual Budget Estimate

Submitted By: Joseph P Garcia

Email: Joseph.P.Garcia@ttu.edu

Date: 09/15/2026

Project Information

Customer Identifier	Building	Room Numbers	Square Footage
Chem Refresh	Chemistry	221	200

Description:

Need a budget for this project please provide for new flooring, paint, door, and outlets

Space Type: Office, General

Complete Renovation Budget Ranges

	Construction Only Budget (\$/SF)	Project Soft Costs Budget (\$/SF)	Total Project Budget (\$/SF)
Low (\$/sq. ft.)	\$325	\$72	\$397
High (\$/sq. ft.)	\$418	\$92	\$510

Renovation constituting 100% of a complete renovation
--

\$80,000	to	\$100,000
-----------------	-----------	------------------

Renovation constituting up to 75% of a complete renovation		
\$60,000	to	\$80,000

Renovation constituting up to 50% of a complete renovation		
\$40,000	to	\$50,000

Project Scope Selections

The selections below reflect the building systems identified as Yes, Maybe, or No for this project.

Architectural Systems	
Scope Item	Selection
Flooring	Yes
Ceiling	No
Walls and Wall Finishes	No
Framing Systems	No
Access Systems	Yes
Millwork	Yes
Building MPE Systems	
Lighting	No
Electrical	Yes
HVAC	No
Exhaust	No
Plumbing	No

IT	No
Project Soft Costs	
Design	Maybe
OPS Management	Yes
Contingency	Maybe
Additional Project Costs	
A/V	No
FF&E	Maybe
Asbestos	Maybe
Move Support	No

Need for asbestos abatement, furnishings or fixtures, A/V equipment, etc. will increase these preliminary budget numbers.

Note: Average renovation costs are based on THECB and National Average renovation cost data.